
Project Scope: 

Addendum:

Date:

SR.
NO.

DWG. NO. DETAIL NO. CSI NO. DESCRIPTION QUANTITY UNIT WASTAGE %
QTY W/

WASTAGE
 UNIT MATERIAL

COST 
 MATERIAL 

COST 
 MAN HOUR RATE  UNIT MANHOURS  TOTAL MANHOURS  MANHOURS COST 

 TOTAL
COST 

GENERAL REQUIREMENTS SUBGROUP WORK  $                          76.67 

DIVISION 01 00 00 GENERAL REQUIREMENTS

SUBTOTAL MATERIAL -$                               -$                               0.00 -$                                             

FACILITY CONSTRUCTION SUBGROUP WORK  $                          76.67 

DIVISION 03 00 00 CONCRETE

03 10 00 CONCRETE FORMING AND ACCESSORIES
1 D03 Form Work @ 24" Deep Concrete Slab 200 SF 10% 220 $2.41 $529.35 $76.67 0.09 18.89 $1,448.19 $1,977.54
2 D03 Form Work @ 7" Deep Concrete Pad 9 SF 10% 10 $2.41 $24.60 $76.67 0.09 0.88 $67.30 $91.90
3 D03 Form Work @ 12" Deep Concrete Pad 157 SF 10% 172 $2.41 $414.88 $76.67 0.09 14.80 $1,135.02 $1,549.90

03 20 00 CONCRETE REINFORCING
Reinforcement @ (1'-0" Thick) Concrete Pad

4 D03 #5 Rebar @ 12" O.C 1897 LBS. 10% 2087 $0.87 $1,815.44 $76.67 0.01 16.69 $1,279.83 $3,095.26
Reinforcement @ (0'-7" Thick) Concrete Pad

5 D03 (#4) Rebar @ 12" O.C EA. Way (5'-6" Long) Each 29 LBS. 10% 32 $0.87 $28.21 $76.67 0.01 0.26 $19.89 $48.10
Reinforcement @ (2'-0" Thick) Concrete Pad

6 D03 #5 Rebar @ 12" O.C 1484 LBS. 10% 1632 $0.87 $1,419.89 $76.67 0.01 13.06 $1,000.98 $2,420.88

03 30 00 CAST-IN-PLACE CONCRETE

7 D03
(24" Thick) Concrete Slab (2500 PSI)
- 90% Compacted Fill
- Crushed Stone

595 SF 10% 655 $11.73 $7,682.45 $76.67 0.13 86.45 $6,627.88 $14,310.33

8 D03 (7" Thick) Concrete Slab (2500 PSI) 16 SF 10% 18 $3.91 $69.29 $76.67 0.04 0.78 $59.78 $129.07
9 D03 (1'-0" Thick) Concrete Pad (2500 PSI) 674 SF 10% 742 $5.36 $3,975.67 $76.67 0.05 34.12 $2,615.79 $6,591.46

10 D03
Monoeucalyptus Foundation 
- By Others
- Detail Not Given

1 EA 0% 1 $0.00 $0.00 $76.67 0.00 0.00 $0.00 $0.00

HARDWARE
11 D03 (1"x2")   UNC Galvanized Bolts 2 EA 0% 2 $17.16 $34.32 $76.67 0.33 0.66 $50.60 $84.92
12 D03 (3/4"Diax4 3/4") 316SS Concrete Anchor Bolts 8 EA 0% 8 $6.70 $53.60 $76.67 0.06 0.51 $39.25 $92.85
13 D03 SS (5/8" Dia) Hilti KB TZ2 10 EA 0% 10 $5.38 $53.80 $76.67 0.06 0.63 $48.30 $102.10
14 D03 (1/2"Dia) Hilti TZ2 (S304) 4 EA 0% 4 $2.90 $11.60 $76.67 0.06 0.24 $18.71 $30.31

SUBTOTAL MATERIAL 16,113.11$                   14,411.52$                   187.98 30,525$                                      

DIVISION 04 00 00 MASONRY

04 05 16 MASONRY GROUTING
15 D03 Grouting 19.63 CY 10% 22 $118.21 $2,552.51 $76.67 0.32 6.91 $529.74 $3,082.25

04 05 19 MASONRY ANCHORAGE AND REINFORCING
16 D03 #5 Vertical Bar @ 16" O.C 835 LBS. 10% 919 $0.87 $799.49 $76.67 0.01 7.35 $563.62 $1,363.11
17 D03 #5 Horizontal Rebar @ 24" O.C 556 LBS. 10% 611 $0.87 $531.66 $76.67 0.01 4.89 $374.80 $906.47
18 D03 #5 Dowel Rebar @ 16" O.C 470 LBS. 10% 517 $0.87 $449.57 $76.67 0.01 4.13 $316.94 $766.51
19 (2) #4 Addition Bar Top 134 LBS. 10% 147 $0.87 $128.03 $76.67 0.01 1.18 $90.26 $218.29
20 D03 #4 Rebar @ 12" O.C @ Each Corner 114 LBS. 10% 126 $0.87 $109.46 $76.67 0.01 1.01 $77.17 $186.63
21 D03 #4 Rebar @ CMU Lintel 7 LBS. 10% 7 $0.87 $6.41 $76.67 0.01 0.06 $4.52 $10.93

04 20 00 UNIT MASONRY
22 D03 (12" Thick) CMU Wall (10'-8" H) 1014 SF 10% 1115 $5.62 $6,266.32 $76.67 0.19 214.08 $16,412.58 $22,678.91
23 D03 (12") CMU Lintel @ Door 9 LF 10% 10 $8.04 $79.60 $76.67 0.12 1.18 $90.32 $169.92
24 D03 Wet Set Block OR 2x4 Continuous Key 100 LF 0% 100 $0.97 $97.10 $76.67 0.03 2.96 $226.80 $323.90

SUBTOTAL MATERIAL 11,020.17$                   18,686.74$                   243.74 29,707$                                      

27,133.27$                   33,098.27$                   431.72 60,232$                                      

27,133$                                      

33,098$                                      

431.72

Notes:
1

2

3

4

SUBTOTAL LABOR SUBTOTAL HOURS

 $                                                                       60,231.54 

 $                                                                         9,034.73 

 $                                                                         9,034.73 

 $                                                                                     -   

PROFIT COST

 $                                                    78,301.00 TOTAL BID COST

SUBTOTAL HOURSSUBTOTAL LABOR

SUBTOTAL HOURSSUBTOTAL LABOR

PROJECT ADDRESS

PROJECT COSTPROJECT NAME

OVERHEAD COST

ADDITIONAL COST (If Any)

Tuesday, September 8, 2026

Concrete & Masonry

N/A5900 Balcones Drive Ste 4186 Austin Texas 78731 
Call us: (737) 258 – 4949                   
Website: https://westestimating.com/
Email: info@westestimating.com

TOTAL MATERIAL

Cells highlighted with green, please price the items as per your own facility.

TOTAL LABOR TOTAL HOURS

Online sources are used for pricing purpose. Please verify, as per your own convenience.

Prices can vary, depending upon field conditions.

All other prices are excluded that are not included in the estimate above.

TOTAL MATERIAL COST

TOTAL LABOR COST

TOTAL LABOR HOURS


